



Amendment 1 Memo

TO: All Potential Bidders
FROM: Agnieszka Michael
DATE: December 6, 2024
RE: Summary of IFB OP33800 Beach Sand for Canopus Lake Amendment 1 Changes

The changes found below are outlined within the IFB document. Language that has been added is demonstrated by an underline, language that has been deleted is demonstrated by a strikethrough. Only those paragraphs that include changes are excerpted below. Please see the relevant document for complete language:

A. Revisions to the IFB

1. IFB Timeline

The IFB timeline has been updated as follows:

IFB Timeline	
Action	Date/Time
IFB Release	11/01/24
Questions Deadline	11/25/24 3:00 PM
Questions Response	Approximately 12/03/24
Bids Due	12/17/24 3:00 PM <u>12/20/24 3:00 PM ET</u>
Tentative Award	Approximately 12/27/24 <u>1/2/25</u>
Anticipated Purchase Order Issuance	Approximately 02/06/25 <u>2/11/25</u>

2. Section 1.2 Overview

This section has been updated as follows:

The New York State Office of Parks, Recreation and Historic Preservation is looking for a one-time purchase of 4,100 tons of loose beach sand for Canopus Lake Beach located in Fahnestock State Park. ~~to be delivered in March 2025. Delivery of sand can begin on March 24, 2025. All sand must be delivered, in full, no later than April 25, 2025.~~

3. Section 2 Minimum specifications

The first paragraph has been updated as follows:

The New York State Office of Parks, Recreation and Historic Preservation is looking for a one-time purchase of 4,100 tons of loose beach sand for Canopus Lake Beach located in Fahnestock State Park. ~~to be delivered in March 2025. Delivery of sand can begin on March 24, 2025. All sand must be delivered, in full, no later than April 25, 2025.~~ No grading is required. OPRHP staff will transport the sand to the beach and spread it upon receipt.

4. Section 2.2 Quantities and Delivery Locations

This section has been updated to revise the section header and also with the following language:

Section 2.2 Quantities and Delivery ~~Locations~~ Instructions

~~Delivery is to be scheduled for March 2025. OPRHP and Contractor will work on a mutually agreeable delivery date after Contract approval.~~

Prior to delivery, OPRHP will provide the Contractor the exact delivery location within the Canopus Beach Facility.

Quantity	Delivery Location	County
4,100 tons	Fahnestock State Park Canopus Beach Facility 1570 Route 301 Carmel NY 10512	Putnam County

Delivery of sand can begin on March 24, 2025. All sand must be delivered, in full, no later than April 25, 2025. To ensure that OPRHP staff are available, deliveries can be scheduled Monday – Saturday between 8:00 AM ET – 4:00 PM ET.

All deliveries must be scheduled, in advance, through the following OPRHP contact:

Declan Hennelly
Cell - (845) 857-3157
Desk - (845) 225-7207
Declan.hennelly@parks.ny.gov

5. Section 3.6.1 E-Mail Bids (PREFERRED)

This section has been updated with the following information:

Proposal Enclosed - OP33800 - Beach Sand for Canopus Lake
Due ~~12/17/2024~~ 12/20/24 3:00 PM ET

6. Section 3.6.2 Hardcopy Bids

This section has been updated with the following information:

Proposal Enclosed
OP33800 - Beach Sand for Canopus Lake
Due ~~12/17/2024~~ 12/20/24 3:00 PM ET

7. Attachment 1 – Bid Form

This attachment has been updated to include the following certification:

- Vendor certifies that they can deliver 4,100 tons of loose beach sand (as specified in Section 2.1 Specification Requirements) by April 25, 2025.

Bids, amendments (if applicable), as well as any responses to questions as they become available will also be available at <https://parks.ny.gov/business/procurement-opportunities.aspx>.